STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

04/ 07/ 05
08- OF4604
08-RIV-79-9.0/15.0

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

I N RI VERSI DE COUNTY NEAR W NCHESTER
FROM RANGE CREEK BRI DGE TO NEWPCORT

ROAD

RUBBERI ZED ASPHALT CONCRETE OVERLAY

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
04/ 11/ 05
CONTRACT CODE 'F '
15 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 8 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 2 ENG NEERS EST 472, 484. 00 AMOUNT OVER 311, 866. 00 PERCENT OVER EST 66. 01
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 784, 350. 00 2 MANHOLE ADJUSTI NG CONTRACTORS 323 558-8000 CC PREF CLAI MED
I NC 00398443
9500 BEVERLY ROAD FAX 323 558-8055
PI CO RI VERA CA 90660-2135
2 836, 631. 00 1 WESTERN STATES SURFACI NG | NC 209 525-9065 CC PREF CLAI MED

P O BOX 4770

00611485
FAX 209 236-1864

MODESTO CA 95352-4770

3. 0%



08- OF4604 Bl D245

08-RI V-79-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 07/ 05 04/ 11/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GLOBAL ENVI RONMENTAL NETWORK I TEM 1 (PORTI ON)
FOUNTAI N VALLEY CA
STATEW DE SAFETY AND SI GNS | TEM 3 ( PORTI ON)
POMY CA
SULLY M LLER CONTRACTI NG | TEM 12
ANAHEI M CA
TAKAKO TRAFFI C CONTROL | TEM 4 ( PORTI ON)

MOUNTAI N RANCH CA

WORKS STRI PI NG AND NMARKI NG ITEM5 6 AND 13 THRU 15
VEST COVI NA CA



08- OF4604 Bl D245
08-RI V-79-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 07/ 05 04/ 11/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GLOBAL ENVI RONMENTAL NETWORK WATER POLLUTI ON CONTROL PLAN
FOUNTAI N VALLEY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA S| GNS ( PARTI AL)
NI POMO CA
WORKS STRI PI NG AND MARKI NG SERVI CE STRI PI NG

VEST COVI NA CA



08- OF4604 Bl D245

08-RI V-79-9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
04/ 07/ 05 04/ 11/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,000. 00 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 500. 00 3, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00 10, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 259, 029. 00 259, 029. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 5, 000. 00 10, 000. 00
6 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT M2 140 33. 00 4,620. 00
MARKI NG
7 150722 REMOVE PAVEMENT MARKER EA 320 2.00 640. 00
8 365001 SAND COVER TONN 220 20. 00 4, 400. 00
9 370120 ASPHAL T- RUBBER Bl NDER TONN 200 335. 00 67, 000. 00
10 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 56 335. 00 18, 760. 00
11 375030 SCREENI NGS ( HOT- APPLI ED) TONN 1,770 49. 00 86, 730. 00
12 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 830 345. 00 286, 350. 00
13 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 62 48. 00 2,976. 00
14 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 29, 500 .79 23, 305. 00
( SPRAYABLE)
15 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1,120 4.50 5, 040. 00

TOTAL 784, 350. 00



08- OF4604 Bl D245

08-RI V-79-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/ 07/ 05 04/ 11/ 05
| TEM SECOND
Bl D AMOUNT
1 2,500. 00 2500. 00
2 2,000. 00 2000. 00
3 105, 000. 00 105000. 00
4 118, 000. 00 118000. 00
5 18, 500. 00 37000. 00
6 30. 00 4200. 00
7 25. 00 8000. 00
8 95. 00 20900. 00
9 520. 00 104000. 00
10 480. 00 26880. 00
11 65. 00 115050. 00
12 320. 00 265600. 00
13 48. 00 2976. 00
14 .67 19765. 00
15 4.25 4760. 00
TOT 836, 631. 00



